

Procurement Strategy and Contractor Evaluation

LINER EVALUATION CHART															
WBS	Task Name	Unit	Quantity	COMPANY #1				COMPANY #2		COMPANY #3		COMPANY #4		COMPANY #5	
				Unit Price XOF	Unit Price \$	Total XOF	Total \$	Unit Price \$	Total \$	Unit Price \$	Total \$	Unit Price \$	Total \$	Total XOF	Total €
15.	Site Establishment	Lot	1	XOF 5,000,000.00	\$ 8,288.44	XOF 5,000,000.00	\$ 8,288.44	\$ 5,920.00	\$ 5,920.00	\$ 3,000.00	\$ 3,000.00	\$ 17,700.00	\$ 17,700.00		
16.	Safety Officer for the duration of the project	Lot	1	XOF 1,500,000.00	\$ 2,486.53	XOF 1,500,000.00	\$ 2,486.53	\$ 2,486.53	\$ 2,486.53	\$ 2,486.53	\$ 2,486.53	\$ -	\$ -		
17.	Safety Induction	Day	1	XOF 15,000.00	\$ 24.87	XOF 15,000.00	\$ 24.87	\$ 750.00	\$ 750.00	\$ 24.87	\$ 24.87	\$ 1,400.00	\$ 1,400.00		
18.	Clearing of soil from Liner +/- 25 to 60mm 600mx0.3m	m²	90	XOF 450.00	\$ 0.75	XOF 40,500.00	\$ 67.14	\$ 0.75	\$ 67.50	\$ 0.75	\$ 67.50	\$ 0.75	\$ 67.14		
19.	Mobile Mining machines and other vehicles.	Lot	1	XOF 130,000,000.00	\$ 215,499.38	XOF 130,000,000.00	\$ 48,000.00	\$ 48,000.00	\$ 48,000.00	\$ 48,000.00	\$ 48,000.00	\$ 48,000.00	\$ 48,000.00		
20.	Equipment: - Spreader bars Welding machines Generators Quality Control equipment (Compressors etc...)	Lot	1	XOF 8,000,000.00	\$ 13,261.50	XOF 8,000,000.00	\$ 13,261.50	\$ 60,000.00	\$ 60,000.00	\$ 60,000.00	\$ 60,000.00	\$ 60,000.00	\$ 60,000.00		
21.	Cutting of existing liner	m	620	XOF 150.00	\$ 0.25	XOF 93,000.00	\$ 154.16	\$ 0.25	\$ 155.00	\$ 0.25	\$ 155.00	\$ 5.00	\$ 3,100.00		
22.	New liner installation (Liner material to be free issued)	m²	176000	XOF 200.00	\$ 0.33	XOF 35,200,000.00	\$ 58,350.60	\$ 0.35	\$ 61,600.00	\$ 0.60	\$ 105,600.00	\$ 0.60	\$ 105,600.00		
23.	QA/QC Tests and Commissioning	Lot	1	XOF 3,000,000.00	\$ 4,973.06	XOF 3,000,000.00	\$ 4,973.06	\$ 4,973.06	\$ 4,973.06	\$ 4,973.06	\$ 4,973.06	\$ 4,973.06	\$ 4,973.06		
24.	Accommodation and feeding	Lot	1	XOF 6,000,000.00	\$ 9,946.13	XOF 6,000,000.00	\$ 9,946.13	\$ 5,420.00	\$ 5,420.00	\$ 9,946.13	\$ 9,946.13	\$ 9,946.13	\$ 9,946.13		
25.	Site Disestablishment	Lot	1	XOF 3,000,000.00	\$ 4,973.06	XOF 3,000,000.00	\$ 4,973.06	\$ 4,973.06	\$ 4,973.06	\$ 3,000.00	\$ 3,000.00	\$ 8,000.00	\$ 8,000.00		
26.	PPE and Safety equipment (Lifelines/ Harness/ Retractable fall arrestors)	Lot	1	XOF 3,500,000.00	\$ 5,801.91	XOF 3,500,000.00	\$ 5,801.91	\$ 5,801.91	\$ 5,801.91	\$ 5,801.91	\$ 5,801.91	\$ 5,801.91	\$ 5,801.91		
SUB TOTAL						XOF 195,348,500.00	\$ 156,327.39		\$ 200,147.06		\$ 243,055.00		\$ 264,588.23		
SUBTOTAL WITH %20 WHT									\$ 250,183.83		\$ 303,818.75		\$ 330,735.29		
TOTAL						XOF 281,249,500.00	\$ 195,740.16		\$ 261,686.21		\$ 287,084.01		\$ 332,277.25		
WITH %20 WHT									\$ 327,107.77		\$ 358,855.02		\$ 415,346.56		
EXCHANGE RATE				603.25											
COMMENTS				The only issue is rental of the equipment. We can also truck with a crane. Only company that send us full SoW.				Currently Gundle can not bring people in Burkina because of the SA borders. Need a lot of assistance from the mine (supply equipment and labor)		They have an issue with bringing people from the locked borders. Need a lot of assistance from the mine (supply equipment and labor)		They are available but they need lots of assistance from the mine.		They are available Will supply, spreader bar, gentsets, QA/QC	

Figure 1. Technical and commercial evaluation of contractor proposals for Phase III HDPE liner installation.

The evaluation compared contractor proposals against commercial, technical and logistical criteria, including resource availability and mobilization constraints, to manage contractor selection during the COVID-19 pandemic.